First UNitep MeTonisT
(CHURCIH OF PORT ST. J0F.

REQUEST FOR PROPOSALS*

FEMA Disaster Recovery
Project Management Consulting Services

Competitive Proposal:

Date: March 18, 2019

Date to be Returned: April 8,2019 — 4:00 pm
4 Hard Copies & Digital File

Return Hard Copy Proposal to:

Karl Burgher, FEMA Coordinator
First United Methodist Church
1001 Constitution Drive

Port St Joe, FL 32456

Send Digital Version and Questions to:

Karl@psjumc.org - a RSVP “Received” response will prove receipt of proposal.

* The First United Methodist Church Reserves the right to accept or reject any
or all proposals in whole or in part.



1.0 GENERAL INFORMATION

Purpose

This Request for Proposals (RFP) is issued by The First United Methodist Church of Port St Joe
(FUMC) (“Owner”) for the purpose of entering into a contract with a qualified firm for FEMA
disaster consulting services (PM); in full compliance with regulatory agency requirements and
consistent with Federal Emergency Management Agency (FEMA) and the Florida Governor’s
Office of Homeland Security and Emergency Preparedness requirements for cost reimbursement
for FEMA Disaster/Project Management/Owners Representative Services.

Services shall be performed on an “as needed” basis for the rebuilding of campus and remote
facilities as a result of Hurricane Michael and other concurrent build and design needs.

Background

Given the geographical location of FUMC in Port St Joe, Florida, FUMC’s mission was, and
could be again, adversely impacted due to a variety of natural or man-made events. FUMC has
identified the need for support in the area of these services as part of the FUMC overall Disaster
Response Plan, Master Facilities Plan, FUMC Strategic Plan, and 2019-2020 Rebuilding Plans,
changes, and additions as a result of Hurricane Michael of October 10, 2018. Please see
www.psjumc.org for additional FUMC background information.

2.0 Scope of Services

FUMC requires professional disaster recovery project management services as related to damage
to the campus and facilities due to Hurricane Michael by a qualified PM. The scope will be to
access and assess all buildings on campus and to assist in listing damages per FEMA
requirements, preparing FEMA project plans for the campus facilities, project management,
reimbursement processes, and project closeout - as well as assisting with FEMA characterized
mitigation proposals for the campus against future storm conditions and events. Services may
include an approximately 4,000 sf structure to replace the demolished parsonage building as well
as new structures for the Children’s Learning Center under the FEMA 428 Alternative Project
option.

Services will also need to consider potential storm mitigation upgrades like dry and wet flood
proofing designs with the addition of flood walls or flood gates. Work will be per the present
Master Plan for site development and recently completed Great Hall addition project.

In order to accomplish a proper recovery, FUMC intends to hire a FEMA PA
consultant to assist in the management of the FEMA (and other as is
intermingled and as is necessary) funded projects. The selected firm more
specifically will assist, service, and oversee as is needed:

Site identification and eligibility

Damage assessments

Development of damage descriptions
Development of scope of work and cost estimates
Insurance reconciiation



Cost reconciliation of completed work

Project Worksheet (PW) formulation andreview
Procurement

Design and construction management

Grant administration

Request for Reimbursements

Project closeout

A copy of the Master Plan can be found on our FEMA tab at https://PSJUMC.Org website.

Grant Management

The PM will assist FUMC in connection with its Request for - and Management of — FEMA (and
other) Public Assistance. The PM will assist with project worksheet development/review,
damage assessment, scope alignment, reimbursement requests, closeout, general grant
management, dispute resolution, and appeals (if necessary). Firms responding must have
experience working with Public Assistance grant management. PM must be able to track,
report, and invoice time in accordance with FEMA approved tasks for sub-grantees. Either
party, with or without cause, may terminate the contract by providing 30 days written notice to
the other party. Termination may be for convenience.

Project Management

Should additional public or other assistance funding be obtained by FUMC for permanent
repair/replacement of facilities or damaged contents, the PM may provide Public Assistance
grant oversight of the projects. The PM is to maintain budget oversight and coordinate with
FEMA/State of Florida and may attend meetings on behalf of FUMC as their authorized
representative as needed. PM invoicing shall meet all the requirements of public assistance grant
regulations.

3.0 Project Manager Requirements

Firms responding to this RFP must have experience with managing recovery efforts for other PA
applicants of similar size and scope as FUMC. Firms responding to this RFP must have direct
and relevant experience in performing all responsibilities listed in the Scope of Work section of
this RFP. Firms responding to this RFP must have a minimum of 5 years' experience obtaining

funding for and managing projects designed and constructed under government funded relief or
grant programs.

4.0 Selection Criteria and Evaluation Method

Selection Criteria:

FUMC will use the following criteria and proposal evaluation method to rank the firms
that submit qualifications for selection as the PM for these projects.

The criteria that will be evaluated are as follows:



. Recent experience working with FEMA and Florida's Governor's Office post

event recovery projects using public assistance funding.

. Recent project management/grant management experience assisting PA

applicants with disaster recovery involving Public Assistance grant funding.

. Experience with managing recent projects of similar scope and value.

. Ability to perform all responsibilities in the Scope of Work section in this RFP.
. Experience assisting private nonprofits with disaster recovery projects.

. Cost for project management services.

. Small, disadvantaged, Woman-Owned or Minority Business enterprises.

. Respondent shall be able to provide an example “Master Service Agreement” for work

to be accomplished in compliance with all FEMA, Homeland Security, Federal and
State requirements. Responsibility of any flow down clauses to subcontractors and
other PM providers shall be the responsibility of the PM with FUMC oversight.

Evaluation Method:

A FUMC Executive FEMA Recovery committee shall undertake the evaluation of submissions

and proposal ranking. Negotiation will begin with the highest ranked firm and proceed through
ranking of determined qualified providers as the committee decides. The committee shall have
the right to abandon the RFP and re-issue a call for proposals as they determine is required.

5.0 Proposal Responses shall include:

1.

Summary of company background and corporate contact information including primary
contact name, address, telephone number, and email address.

Registration on SAM.gov providing evidence of non-disbarment & eligibility to be
awarded contracts using federal funding.

Detailed responses to each item of the Selection Criteria.

A listing a names, resumes, and relevant project experience of proposed team members.
Please label a specified technical team lead.

An hourly rate schedule for the delivery of services.

Certificates of Insurance with minimum requirements of Workman’s Compensation —
Statutory Limits, General Liability - $1 million, Professional Liability - $1 million.

Any relevant corporate certifications and registrations.



6.0 Terms of Agreement

The period of any agreement resulting from this RFP is tentatively scheduled for a one-year
term to begin on or about April 10, 2019 and to continue through April 10, 2020 with an option
by Owner and PM to renew for four additional 12 month periods, up to a total of five years.

7.0 RFP Coordinator
Name: Karl E. Burgher, PhD, PE
Title: FEMA Church Administrator & Project Manager
Address: 1001 Constitution Drive

Port St Joe, Florida 32456

Questions must be sent via e-mail to the RFP coordinator at (Karl@psjumec.org).

8.0 Respondent Inquiries

Owner will respond to e-mail inquiries from respondents regarding the RFP up to March 27,
2019 as referenced in the calendar of Events (paragraph 2.4). Questions presented by a potential
respondent and the Coordinator’s response will be provided to all potential respondents via
website postings at www.psjumc.org by March 29, 2019 as defined in the Calendar of Events.

Only the RFP Coordinator has the authority to officially respond to a respondent’s question(s) on
behalf of the Owner. Any communication from any other individuals will not be considered
binding in the review of proposals.

9.0 Calendar of Events

RFP issued 03/18/19

Deadline for receiving respondent inquiries 03/27/19

Issue responses to respondent inquiries by 03/29/19

Proposal submission deadline 04/08/19

Notice of intent to award 04/12/19

Execution of agreement 04/17/19
10.0 RFP Addenda

Owner reserves the right to change the calendar of events or revise any part of this RFP by
formally issuing an addendum via the FUMC Rebuild Services website at https://PSJUMC.Org -
Rebuild - RFQs - at any time during the proposal period; up to 72 hours prior to the submission
date.



11.0 Response Instructions

Respondents to this RFP must submit sealed proposals that shall contain all information
that is specified in this solicitation.

The original proposal with the original signature of the respondent’s authorized representative must
be delivered to the following on or before 4:00pm EST on April 8, 2019:

First United Methodist Church — Port St Joe
Attn: Karl E. Burgher

FEMA Church Administrator
1001 Constitution Drive
Port St Joe, Florida 32456

And Digitally to Karl@psjumc.org

Note: Owner requests that the candidates provide four hard copies at submission along with an
emailed digital version.



